REQUEST FOR PROPOSAL (RFP)

Langley AFB Multiple Award Construction Contract (MACC)

Issued By:
633d Contracting Squadron/LGCB




22 April 2010
74 Nealy Avenue

Langley AFB, VA 23665 

Point of Contact:  1 Lt Brian Chin, (757)764-7681, 2 Lt Matthew Fleharty (757)764-2771
PROJECT NUMBER:  MUHJ 10-4115 & 09-4121
PROJECT TITLE:  Repair Floors, Walls and Ceilings & Repair HVAC System, Facility 621 

STATEMENT OF WORK:  Furnish all design, plant, labor, equipment, materials, tools and other items required to complete these projects in accordance with the Statement of Work (SOW), attached documents, General Provisions dated 7 Jun 07 and the terms and conditions of the basic contract.  The SOW describes the design requirements and the type of construction work required.  Project MUHJ 10-4115 is bid/build.  Project MUHJ 09-4121 is design/build.  
SITE VISIT/PRE-PROPOSAL MEETING:  The site visit is scheduled for 10:00am on 28 April 2010, at the 633 CONS small conference room.  
SUBMISSION OF PROPOSALS:  35% Design Proposals for MUHJ 09-4121, Repair HVAC System, are due to the Contracting Office on 13 May 2010 at 2:00pm.  

Cost Propsals for both projects are due to the Contracting Office on 20 May 2010 at 2:00pm.

PERFORMANCE PERIOD:  The Government is proposing the following timetable for design and construction requirement:

Design:  20 calendar days.  This performance time is to take the design to the 90% level following issuance of the Notice to Proceed.

Construction:  60 calendar days following issuance of the Notice to Proceed. 
A Notice to Proceed will be issued separately for both the design and construction phases.

MAGNITUDE OF CONSTRUCTION PROJECT:  Estimated between $1,000,000 and $5,000,000.    

PROPOSAL ACCEPTANCE PERIOD:  120 days for Government acceptance after the date offers are due.  

PROPOSAL PREPARATION INSTRUCTIONS:  Reference Section H, paragraph 3.3.2.  Also reference General Provision paragraph 4.5 for cost estimate requirement.    
BASIS OF AWARD:  In accordance with Section H, paragraph 3 – Technically Acceptable, Low Price.    
FUNDING:  Advanced Contracting Authority funding has been provided for MUHJ 10-4115.  A certified Form 9 has been provided for MUHJ 09-4121.   
PROJECT NUMBER:  MUHJ 10-4115 & 09-4121  

PROJECT TITLE:  Repair Floors, Walls, and Ceilings & Repair HVAC System, Facility 621  
OFFEROR PLEASE

COMPLETE THE FOLLOWING:

COMPANY NAME:  ___________________________________ DATE:  ________________

OFFEROR'S SIGNATURE:  ________________________________________________
TITLE OF PERSON AUTHORIZED TO SIGN:  ________________________________

TERMS AND CONDITIONS SPECIFIC TO THIS PROJECT:

NOTICE TO PROCEED:  Other than submittal of payment and performance bonds, the Contractor shall not proceed with performance of this project until the Contractor receives a Notice to Proceed from the Contracting Officer.
PERFORMANCE AND PAYMENT BONDS:  Payment and Performance Bonds will be required for this project.  Bonds are due no later than 10 calendar days after award.

WAGE RATES – The attached Davis Bacon wage decision applicable to this procurement is General Decision Number VA080035, dated 12 March 2010 – Building. 

LIQUIDATED DAMAGES:  In accordance with FAR Clause 52.211-12 the liquidated rate for this project is established at $464.63. 
INVOICES:  Invoices may be submitted for progress payments based on a percentage of work completed.  Invoices will be submitted electronically using Wide Area Flow (WAWF) procedures.  
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: 

The Contractor shall be required to commence work under this contract within 10 calendar days after the date the Contractor receives the Construction Notice to Proceed, prosecute the work diligently, and complete the entire work ready for use within the stated days after issuance of the Notice to Proceed.   

ATTACHMENTS:  

1- Statement of Work
2-Specifications Table of Contents (Specifications included electronically)

3-Drawing – Floor Plan with Dimensions and SF per room
4-Drawing – Floor Plan with Dimensions and Total SF

5-Drawing – HVAC Areas
6-Finish Schedule

7-AF Form 66 – Schedule of Material Submittals

8-General Decision Wage Determination, VA20080035, dated 12 March 2010 – Building
PROJECT NUMBER:  MUHJ 10-4115 & 09-4121  

PROJECT TITLE:  Repair Floors, Walls, and Ceilings & Repair HVAC System, Facility 621  
BID SCHEDULE:  The following Bid Schedule should be used when submitting prices:    

ITEM 0001 Project MUHJ 10-4115 involves repair of floors, walls, and ceilings including – Repair by replacement carpet located throughout the entire building. / Repair by replacement ceramic tile at the entrances on the NW and SE corners of the building. / Repair by removing entrances to the building. / Repair by replacement the drywall throughout the entire building. / Repair by replacement of electrical and communication outlets. / Repair by replacement of ceiling tiles. / Repair by replacement all non-functioning interior light fixtures. / Repair by replacement of HVAC system components. / Repair roof by replacement of components. / Repair by installing water barriers at entrances. / Repair by sealing pipe penetrations on the wall. / Mold treatment and abatement.  Work to be accomplished as described in the Statement of Work.  This is a bid/build project.





1 
JOB 

$ __________________
ITEM 0002 Project MUHJ 09-4121 involves repairing the HVAC System including – replace current HVAC with an appropriate system or repair and replace components which will make the system more efficient and provide for more evenly dispersed temperature and improved moisture control.  Work to be accomplished as described in the Statement of Work.  This is a design/build project.





1 
JOB 

$ __________________






           TOTAL 

$ __________________

Please Note:  Upon submitting the cost proposal, an AF Form 3052 is required for this project in accordance with the General Provisions of the contract.   

