REQUEST FOR PROPOSAL (RFP)
Langley AFB Multiple Award Construction Contract (MACC)

Issued By: 1¥ Contracting Squadron/LGCC 06 May 09
74 Nealy Avenue
Langley AFB, VA 23665

Point of Contact: Gregory Davenport, 757 764-2771, Lt Collin Christopherson 757 225-5256

PROJECT NUMBER: MUHJ 07-6013-—This is an American Recovery Reinvestment Act (ARRA)
Facility Project

PROJECT TITLE: Repair Floors, HVAC, Latrines, Facility 374

STATEMENT OF WORK: Furnish all plant, labor, equipment, materials, tools and other items required
to complete this project in accordance with the Statement of Work (SOW), attached documents, General
Provisions dated 7 Jun 07 and the terms and conditions of the basic contract. Major parts of this repair
project at Bldg 374 include: sandblasting the existing hangar floor and then providing CRU flooring,
demo/removal of the existing boiler and related equipment (including hot water heaters) and then installing
new radiant gas heat, upgrading existing bathrooms, installing an HVAC system and providing several
electrical upgrades in the hangar area. This is a build only project.

SITE VISIT/PRE-PROPOSAL MEETING: The site visit is scheduled for 9:00am on 13
May 09, at the 1 CONS small conference room.

SUBMISSION OF PROPOSALS: Cost Proposals are due to the Contracting Office on 04 Jun 09 at 2:00pm.

PERFORMANCE PERIOD: The Construction period for this project is 198 calendar days
following issuance of the Notice to Proceed.

MAGNITUDE OF CONSTRUCTION PROJECT: Estimated between $500,000 and $1,000,000.

PROPOSAL ACCEPTANCE PERIOD: 150 days for Government acceptance after the date offers are
due.

PROPOSAL PREPARATION INSTRUCTIONS: Reference Section H, paragraph 3.3.2. Also reference

General Provision paragraph 4.5 for cost estimate requirement.
BASIS OF AWARD: In accordance with Section H, paragraph 3 — Low Price.

FUNDING: This project is a FY 09 Advanced Contracting of the SRMC Economic Stimulus Facility Project,
Straddle Bid “B” funding.

Notice to Offerors: Funds are reasonably assured for this project. No award will be made under this

solicitation until funds are available. The Government reserves the right to cancel this solicitation, either before
or after the closing date. Also, note that the FAR clauses pertaining to ARRA have been added to the MACC.
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PROJECT TITLE: Repair Floors, HVAC, Latrines, Facility 374

OFFEROR PLEASE
COMPLETE THE FOLLOWING:

COMPANY NAME: DATE:

OFFEROR'S SIGNATURE:

TITLE OF PERSON AUTHORIZED TO SIGN:

TERMS AND CONDITIONS SPECIFIC TO THIS PROJECT:

NOTICE TO PROCEED: Other than submittal of payment and performance bonds, the Contractor shall not
proceed with performance of this project until the Contractor receives a Notice to Proceed from the Contracting
Officer.

PERFORMANCE AND PAYMENT BONDS: Payment and Performance Bonds will be required for this
project. Bonds are due no later than 10 calendar days after award.

WAGE RATES - The attached Davis Bacon wage decision applicable to this procurement is General
Decision Number VA20080035, Mod 5, dated 1 May 09—Building.

LIQUIDATED DAMAGES: In accordance with FAR Clause 52.211-12 the liquidated rate for this
project is established at $520.25.

INVOICES: Invoices may be submitted for progress payments based on a percentage of work completed.
Invoices will be submitted electronically using Wide Area Flow (WAWT) procedures.

COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK:

The Contractor shall be required to commence work under this contract within 10 calendar days after the date
the Contractor receives the Construction Notice to Proceed, prosecute the work diligently, and complete the
entire work ready for use within the stated days after issuance of the Notice to Proceed.

ATTACHMENTS:

Statement of Work

General Decision Wage Determination, VA20080035, Mod 5, dated 1 May 09
Specifications for Project MUHJ 07-6013

Drawings, BCE Drawings FY09005

Schedule of Material Submittals, AF Form 66

Technical Order 1-1-3

PROJECT NUMBER: MUHJ 07-6013



PROJECT TITLE: Repair Floors, HVAC, Latrines, Facility 374

BID SCHEDULE: The following Bid Schedule should be used when submitting prices:

Item #1: This ARRA project includes sandblasting the existing hangar floor and then providing CRU
flooring, demo/removal of the existing boiler and related equipment (including hot water heaters) and
installing new radiant gas heat, upgrading existing bathrooms, installing an HVAC system and providing
several electrical upgrades in the hangar area. This is a build project.

1 Job $

Please Note: Upon submitting the cost proposal, an AF Form 3052 is required for this project in
accordance with the General Provisions of the contract.



