REQUEST FOR PROPOSAL (RFP)

Langley AFB Multiple Award Construction Contract (MACC)

Issued By:
633d Contracting Squadron/LGCB




15 June 2010
74 Nealy Avenue

Langley AFB, VA 23665 

Point of Contact:  1 Lt Brian Chin, (757) 764-7681; A1C Byron S. Irving, (757) 225-8461
PROJECT NUMBER:  MUHJ 10-4086
PROJECT TITLE: Repair Nor’easter Damage, Floors, Walls, Ceilings & Utilities, Facility 617
STATEMENT OF WORK:  Furnish all design, plant, labor, equipment, materials, tools and other items required to complete these projects in accordance with the Statement of Work (SOW), attached documents, General Provisions dated 7 Jun 07 and the terms and conditions of the basic contract.  The SOW describes the design requirements and the type of construction work required.  Project MUHJ 10-4086 is design/build.  
SITE VISIT/PRE-PROPOSAL MEETING:  The site visit is scheduled for 9:30am on 23 June 2010, at the 633 CONS large conference room.  
SUBMISSION OF PROPOSALS:  35% Design Proposals for MUHJ 10-4086 on 7 July 2010 at 2:00pm.  

Cost Propsals for the project is due to the Contracting Office TBD.
PERFORMANCE PERIOD:  The Government is proposing the following timetable for design and construction requirement:

Design:  14 calendar days.  This performance time is to take the design to the 90% level following issuance of the Notice to Proceed.

Construction:  10 calendar days following issuance of the Notice to Proceed. 
A Notice to Proceed will be issued separately for both the design and construction phases.

MAGNITUDE OF CONSTRUCTION PROJECT:  Estimated between $500,000 and $1,000,000. 

PROPOSAL ACCEPTANCE PERIOD:  120 days for Government acceptance after the date offers are due. 
PROPOSAL PREPARATION INSTRUCTIONS:  Reference Section H, paragraph 3.3.2.  Also reference General Provision paragraph 4.5 for cost estimate requirement.
BASIS OF AWARD:  In accordance with Section H, paragraph 3 – Low Price.
FUNDING:  Advanced Contracting Authority funding has been provided for MUHJ 10-4086.
PROJECT NUMBER:  MUHJ 10-4086  

PROJECT TITLE:  Repair Nor’easter Damage, Floors, Walls, Ceilings & Utilities, Facility 617
OFFEROR PLEASE

COMPLETE THE FOLLOWING:

COMPANY NAME:  ___________________________________ DATE:  ________________

OFFEROR'S SIGNATURE:  ________________________________________________
TITLE OF PERSON AUTHORIZED TO SIGN:  ________________________________

TERMS AND CONDITIONS SPECIFIC TO THIS PROJECT:

NOTICE TO PROCEED:  Other than submittal of payment and performance bonds, the Contractor shall not proceed with performance of this project until the Contractor receives a Notice to Proceed from the Contracting Officer.
PERFORMANCE AND PAYMENT BONDS:  Payment and Performance Bonds will be required for this project.  Bonds are due no later than 10 calendar days after award.

WAGE RATES – The attached Davis Bacon wage decision applicable to this procurement is General Decision Number VA080035, dated 12 March 2010 – Building. 

LIQUIDATED DAMAGES:  In accordance with FAR Clause 52.211-12 the liquidated rate for this project is established at $396.59. 
INVOICES:  Invoices may be submitted for progress payments based on a percentage of work completed.  Invoices will be submitted electronically using Wide Area Flow (WAWF) procedures.  
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: 

The Contractor shall be required to commence work under this contract within 5 calendar days after the date the Contractor receives the Construction Notice to Proceed, prosecute the work diligently, and complete the entire work ready for use within the stated days after issuance of the Notice to Proceed.   

ATTACHMENTS:  

1- Statement of Work
2-Specifications Table of Contents (Specifications included electronically)
3-Drawing – Floor Plan with Dimensions and Total SF
4-AF Form 66 – Schedule of Material Submittals

5- General Decision Wage Determination, VA20080035, dated 12 March 2010 – Building
PROJECT NUMBER:  MUHJ 10-4086
PROJECT TITLE:  Repair Nor’easter Damage, Floors, Walls, Ceilings & Utilities, Facility 617
BID SCHEDULE:  The following Bid Schedule should be used when submitting prices:    

	Line Item 0001
	Repair by replacement the following: New brick veneer handicap ramp; interior finishes, doors, windows & frames, ceiling systems, miscellaneous steel; heating, air conditioning and ventilating ducts; electrical systems and fixtures; and plumbing and plumbing fixtures. Work includes all necessary demolition, structural, mechanical, electrical and new finishes as indicated on the drawings, and in accordance with the specifications. (MC)

	
	$___________ 



	Line Item 0002
	Repair by replacement the following: Provide 4” of topsoil and hydrodseed the areas indicated on the drawings, in accordance with the specifications. (MC) 



	
	$___________ 



	Line Item 0003
	Alter the subject building as stated herein. The alteration scope consists of work associated with the creation of a new SCIF Room, that complies with all security measures governing the functional operations, and other items on the drawings complete in accordance with drawings and specifications. (REPAIR) 



	
	$___________ 



	Line Item 0004
	Completely demolish the existing portion of the structure located east of the demolition line as shown on the project drawings. Remove and dispose of all materials including roof, masonry walls, floor slabs, foundations and footings. Excavate all abandoned utilities and dispose off site to an approved landfill in accordance with all applicable federal, state and local environmental regulations. Remove of existing asphalt paved parking lot located north and east of the facility as indicated on the drawing. (DEMO) 



	
	$___________ 




Total $___________
Please Note:  Upon submitting the cost proposal, an AF Form 3052 is required for this project in accordance with the General Provisions of the contract.   

