STATEMENT OF WORK FOR

MULTIPLE AWARD CONSTRUCTION CONTRACT (MACC)

PROJECT NUMBERS: 
MUHJ 04-8000 ADD TO AND ALTER BOWLING CENTER, F. 252 (NAF)
MUHJ 07-4004 REPAIR BOWLING CENTER, F. 252 (APF)




DATE: 12 August 2008
The following statement of work for the MACC contract is keyed to the General Provisions contained in the basic contract and serves to clarify intent within the annotated paragraphs.  The requirements identified within the General Provisions shall remain in full affect unless otherwise specifically noted.  

1.
DESCRIPTION OF WORK

This project includes both Non-Appropriated Funds (NAF) and Appropriated Funds (APF).  For bidding purposes, the contract components clearly show the distinction between the NAF and APF items of work.  The Contractor shall review all documents to ascertain the NAF and APF scopes of work.  When developing his/her bid, the Contractor shall apportion proposed NAF and APF costs within the bid to reflect the categories of work and tasks that are associated with this project.  The Contractor’s bid shall also reflect associated costs for similar categories of work that are considered bid options.  The Contractor’s final bid shall clearly and separately identify costs that are considered NAF and APF, to include any optional bid items.  Bids submitted by the Contractor shall be consistent with the bid schedule and shall reflect the various NAF and APF costs that are associated with this project.
To provide a complete and usable facility in accordance with the Drawings and other pertinent project documents and specifications contained under Project Numbers MUHJ 04-8000 and MUHJ 07-4004, the General Contractor (GC) shall include as part of the Scope of Work, but shall not be limited to, the major items of work identified in the Statement of Work,.  It shall be the responsibility of the GC to visit the site to determine the existing site conditions and actual scope of work that will affect the finished product.  
The NAF portion will include the construction of a 5,064 square foot addition to the existing bowling center to include expansion of existing snack bar, kitchen, seating area, restrooms and a smoking area with its own special air ventilation system and smoke containment features.  Addition work will include the renovation of interior wall coverings, carpet, tiles, reflected ceiling, and raising and leveling the floors in settee area.
The NAF bid options include the following: bridge to theater, upgraded interior finishes in the entry, and install new ceiling tiles over lanes. 

The APF construction will include the replacement of fire detection/mass notification system, abatement of asbestos, bringing of electrical system up to code, replacement of HVAC and hot water distribution system, and relocation of the sanitary sewer system.
The APF bid options include the following:  replace existing heating pumps, and upgrading  lighting in the pinsetter area and all back work rooms at bowling center.  
Asbestos Abatement Management Plan is as indicated on the drawings and specifications.  Should the Contractor encounter and validate hazardous materials due to an unforeseen site condition, the Contractor shall be bound by the criteria contained within the Special Conditions, Section 01110. 
2.  PROGRAM MANAGEMENT:
2.1  Superintendent 
The Contractor shall employ a construction superintendent to oversee all work under this contract.  The superintendent shall remain at the project site at all times when work is in progress except for such incidental errands required by his/her duties.  The superintendent is responsible for the proper coordination and timeliness of the work, and for proper workmanship of all trades; therefore, his/her absence from the project site without a suitable substitute representative of the Contractor shall be considered as damaging to the Government. The ability of the superintendent, based on his/her knowledge and experience, are essential to the proper execution of the work, as is his/her ability to communicate and direct the efforts of those performing the work.
2.2  Quality Control Consultant
The Contractor shall employ a separate full-time Quality Control Consultant for this project.  Also, the Contractor shall provide cost loaded schedule with weekly tracking of progress for payment.
2.3  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: 
The Government will provide the Contractor a 30 days notice of when the facility will be made available to the Contractor.  Contractor is encouraged to start submittals for Government approval after contract award.  Construction shall be completed within 360 calendar days from Notice-To-Proceed.
2.4  SUBCONTRACTORS: 

Contractor performing Protective Distribution System (PDS) must be certified and approved by 1ST Communications at Langley AFB.
2.5  QUALITY CONTROL PLAN:  

Contractor shall develop a new Quality Control and Safety Plan to be uniquely applied to this project.  Also, Contractor shall provide cost loaded schedule with weekly tracking of progress for payment.  
3.   RESPONSE REQUIREMENT:
No variance.
4.  DESIGN DOCUMENTS, GENERAL:

This project is 100% designed.  Drawings and Specifications are under project number MUHJ 04-8000 and MUHJ 07-4004 will be provided by the Government.
5.  DESIGN ANALYSIS:

Project is 100% Designed.

6.
CONTRACT DOCUMENTS SPECIAL REQUIREMENTS:

No variance

















































































