STATEMENT OF WORK FOR
MULTIPLE AWARD CONSTRUCTION CONTRACT (MACC)
PROJECT MUHJ 02-4074
Repair/Relocate AFFF Equipment F. 748/751/753/758
AT
LANGLEY AFB, VIRGINIA

The following statement of work for the MACC contract is keyed to the General Provisions con-
tained in Attachment 3 to the basic contract and serves to clarify intent within the annotated pa-
ragraphs. The requirements identified within the General Provisions shall remain in full affect
unless otherwise specifically noted.

1. CURRENT CONDITIONS:

Project MUHJ 02-4074, Repair/Relocate AFFF Equipment F. 748/751/753/758

The 1% Civil Engineer Squadron has received a 100% design for the repair/relocate fire suppres-
sion systems at Hangars 748, 751, 753 & 758. The design documents consist of drawings, speci-
fications, submittal register, and bid schedule.

The MACC Contractor shall use the documents provided to the Government by AECOM to
submit a proposal for construction.

2. PROGRAM MANAGEMENT:
The contractor shall sequence his work to ensure progress efficient for occupancy and use.

2.1 COMMENCEMENT, PROSECUTION AND COMPLETION OF DESIGN:
No design effort is required.

2.2 SUBCONTRACTORS:
No variance.

2.3 QUALITY CONTROL PLAN:
No variance.

3. RESPONSE REQUIREMENT
No variance.

4. DESIGN DOCUMENTS, GENERAL:
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This project is 100% designed. Drawings with associated Specifications and AF Form 66 are
provided by the Government as supplemental documents to this SOW.

5. DESIGN ANALYSIS:
There is no requirement for design analysis within this scope of services.

6. CONTRACT DOCUMENTS SPECIAL REQUIREMENTS:
No variance.

7. APPLICABLE CODES AND REGULATIONS:
No variance.

8. GOVERNMENT POINT OF CONTACTS

1CES Project Manager — Anhthu Nguyen (757) 764-1446
User - 1CMS — MSgt Steve Semler (757) 764-7190
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