REQUEST FOR PROPOSAL (RFP)

Langley AFB Multiple Award Construction Contract (MACC)

Issued By:
633d Contracting Squadron/LGCB




27 July 2010
74 Nealy Avenue

Langley AFB, VA 23665 

Point of Contact:  1 Lt Brian Chin, (757)764-7681, Delores Powell (757)764-7228
PROJECT NUMBER:  MUHJ 10-4095 

PROJECT TITLE:  Repair Nor’Easter Damage, Floors, Walls, Ceiling, Utilities, and Roof,  Facility 751 

STATEMENT OF WORK:  Furnish all design, plant, labor, equipment, materials, tools and other items required to complete this project in accordance with the Statement of Work (SOW), attached documents, General Provisions dated 7 Jun 07 and the terms and conditions of the basic contract.  The SOW describes the design requirements and the type of construction work required.  This is a design/build project.  
SITE VISIT/PRE-PROPOSAL MEETING:  The site visit is scheduled for 10:00am on 4 August 2010, at the 633 CONS large conference room.  
SUBMISSION OF PROPOSALS:  35% Design Proposals are due to the Contracting Office on 17 August 2010 at 2:00pm.  
PERFORMANCE PERIOD:  The Government is proposing the following timetable for design and construction requirement:

Design:  20 calendar days.  This performance time is to take the design to the 90% level following issuance of the Notice to Proceed.
Construction:   125 calendar days following issuance of the Notice to Proceed. 
A Notice to Proceed will be issued separately for both the design and construction phases.
MAGNITUDE OF CONSTRUCTION PROJECT:  Estimated between $500,000 and $1,000,000.    

PROPOSAL ACCEPTANCE PERIOD:  120 days for Government acceptance after the date offers are due.  

PROPOSAL PREPARATION INSTRUCTIONS:  Reference Section H, paragraph 3.3.2.  Also reference General Provision paragraph 4.5 for cost estimate requirement.    
BASIS OF AWARD:  In accordance with Section H, paragraph 3 – Technically Acceptable, Low Price.    
FUNDING:  Advanced Contracting authority funding has been provided for this project.    
PROJECT NUMBER:  MUHJ 10-4095  

PROJECT TITLE:  Repair Nor’Easter Damage, Floors, Walls, Ceilings, Utilities, and Roof, Facility 751  
OFFEROR PLEASE

COMPLETE THE FOLLOWING:

COMPANY NAME:  ___________________________________ DATE:  ________________

OFFEROR'S SIGNATURE:  ________________________________________________
TITLE OF PERSON AUTHORIZED TO SIGN:  ________________________________

TERMS AND CONDITIONS SPECIFIC TO THIS PROJECT:

NOTICE TO PROCEED:  Other than submittal of payment and performance bonds, the Contractor shall not proceed with performance of this project until the Contractor receives a Notice to Proceed from the Contracting Officer.
PERFORMANCE AND PAYMENT BONDS:  Payment and Performance Bonds will be required for this project.  Bonds are due no later than 10 calendar days after award.

WAGE RATES – The attached Davis Bacon wage decision applicable to this procurement is General Decision Number VA100035, Mod 3, dated 25 June 2010—Building. 

LIQUIDATED DAMAGES:  In accordance with FAR Clause 52.211-12 the liquidated rate for this project is established at $514.84. 
INVOICES:  Invoices may be submitted for progress payments based on a percentage of work completed.  Invoices will be submitted electronically using Wide Area Flow (WAWF) procedures.  
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: 

The Contractor shall be required to commence work under this contract within 10 calendar days after the date the Contractor receives the Construction Notice to Proceed, prosecute the work diligently, and complete the entire work ready for use within the stated days after issuance of the Notice to Proceed.   

ATTACHMENTS:  

Statement of Work
General Decision Wage Determination, VA100035, Mod 3, dated 25 June 2010 
Specifications

Drawing – Floor Plan
AF Form 66

PROJECT NUMBER:  MUHJ 10-4095  

PROJECT TITLE:  Repair Nor’Easter Damage, Floors, Walls, Ceilings, Utilities, and Roof, Facility 751 
BID SCHEDULE:  The following Bid Schedule should be used when submitting prices:    

Bid Item
Description

0001 

The project involves repairing by replacement of the Gypsum
 

Board and Cove Base throughout the entire building; Wall
Insulation; Repair by repainting Hallway and Tool Room Floor
with Epoxy Paint; Repair Center Section Office Area Floor 
Surface by applying an Epoxy Resin; Replacement of Ceiling Tiles; 
Painting Entry Doors; Painting Office Area, Air Craft, and 
Equipment Storage Hangar Walls; Demolition of a wall; 
Replacement of NE and SW Exterior Door Entrances to the 
Building Center Section; Replacement of Electrical and 
Communication Outlets; Replacement of HVAC System 
Components; Replacing Parapet Wall Roof Cap Flashing; 
and Damaged Interior and Exterior building Components of 
Storage Building.  Work to be accomplished as described in 
the Statement of Work.  This is a design/build project. 






1
JOB

$ ____________________

0002

Upgrade Electrical Panels JD1 and JD-2 form 440VAC, 
125A to 480VAC, 250A.  Work to be accomplished as 

described in the Statement of Work.  This is a design/build project.





1 

JOB 

$ ____________________
Total of Bid Items 0001 and 0002

$ ____________________
Please Note:  Upon submitting the cost proposal, an AF Form 3052 is required for this project in accordance with the General Provisions of the contract.   
