REQUEST FOR PROPOSAL (RFP)

Langley AFB Multiple Award Construction Contract (MACC)

Issued By:
633d Contracting Squadron/LGCB




25 May,  2010
74 Nealy Avenue

Langley AFB, VA 23665 

Point of Contact:  1 Lt Brian Chin, (757)764-7681, SSgt Craig Charles (757)764-7427
PROJECT NUMBER:  MUHJ 08-0008
PROJECT TITLE:  Repair King Street and Tabb Creek Bridges & Temporarily Relocate Tabb Creek Bridge Utilities, Facilities 404 & 1045
STATEMENT OF WORK:  Furnish all design, plant, labor, equipment, materials, tools and other items required to complete this projects in accordance with the Statement of Work (SOW), attached documents, General Provisions dated 7 Jun 07 and the terms and conditions of the basic contract.  The SOW describes the design requirements and the type of construction work required.  This project contains both a design/build and a bid/build portion.  The Temporarily Relocate Tabb Creek Bridge Utilities portion of the project is design/build.  The Repair King Street and Tabb Creek Bridges portion of the project is bid/build.  
SITE VISIT/PRE-PROPOSAL MEETING:  The site visit is scheduled for 9:00am on 08 June 2010, at the 633 CONS large conference room.  
SUBMISSION OF PROPOSALS:  35% Design Proposals are due to the Contracting Office on 22 June 2010 at 2:00pm.  

Cost Proposals are due to the Contracting Office on upon request after the 35% design has been reviewed.
PERFORMANCE PERIOD:  The Government is proposing the following timetable for design and construction requirement:

Design:  7 calendar days.  This performance time is to take the design to the 90% level following issuance of the Notice to Proceed.

Construction:  432 calendar days following issuance of the Notice to Proceed. 
Note: Construction reflects duration for all three projects since repair of King Street Bridge shall be sequenced to occur simultaneously. A Notice to Proceed will be issued for all three projects. The NTP for the all three projects shall be the same date.

MAGNITUDE OF CONSTRUCTION PROJECT:  Estimated between $1,000,000 and $5,000,000.    

PROPOSAL ACCEPTANCE PERIOD:  120 days for Government acceptance after the date offers are due.  

PROPOSAL PREPARATION INSTRUCTIONS:  Reference Section H, paragraph 3.3.2.  Also reference General Provision paragraph 4.5 for cost estimate requirement.    
BASIS OF AWARD:  In accordance with Section H, paragraph 3 – Technically Acceptable, Low Price.    
FUNDING:  Advanced Contracting Authority funding has been provided for this project.    
PROJECT NUMBER:  MUHJ 08-0008  

PROJECT TITLE:  Repair King Street and Tabb Creek Bridges & Temporarily Relocate Tabb Creek Bridge Utilities, Facilities 404 & 1045  
OFFEROR PLEASE

COMPLETE THE FOLLOWING:

COMPANY NAME:  ___________________________________ DATE:  ________________

OFFEROR'S SIGNATURE:  ________________________________________________
TITLE OF PERSON AUTHORIZED TO SIGN:  ________________________________

TERMS AND CONDITIONS SPECIFIC TO THIS PROJECT:

NOTICE TO PROCEED:  Other than submittal of payment and performance bonds, the Contractor shall not proceed with performance of this project until the Contractor receives a Notice to Proceed from the Contracting Officer.
PERFORMANCE AND PAYMENT BONDS:  Payment and Performance Bonds will be required for this project.  Bonds are due no later than 10 calendar days after award.

WAGE RATES – The attached Davis Bacon wage decision applicable to this procurement is General Decision Number VA100006, Mod 0, dated 12 March 2010– Highway. 

LIQUIDATED DAMAGES:  In accordance with FAR Clause 52.211-12 the liquidated rate for this project is established at $459.35. 
INVOICES:  Invoices may be submitted for progress payments based on a percentage of work completed.  Invoices will be submitted electronically using Wide Area Flow (WAWF) procedures.  
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: 

The Contractor shall be required to commence work under this contract within 10 calendar days after the date the Contractor receives the Construction Notice to Proceed, prosecute the work diligently, and complete the entire work ready for use within the stated days after issuance of the Notice to Proceed.   

ATTACHMENTS:  

Statement of Work
General Provisions for MACC-7 Jun 07
Specifications Table of Contents
Specifications included electronically

CADD Drawings
AF Form 66 – Schedule of Material Submittals
General Decision Wage Determination, VA20080006, d Mod 0, dated 12 March 2010 – Highway
PROJECT NUMBER:  MUHJ 08-0008  

PROJECT TITLE:  Repair King Street and Tabb Creek Bridges & Temporarily Relocate Tabb Creek Bridge Utilities, Facilities 404 & 1045  
BID SCHEDULE:  The following Bid Schedule should be used when submitting prices:    

BID ITEM NO.
DESCRIPTION






LUMP SUM
0001

Project MUHJ 08-0008 involves repair of King Street Bridge 
$___________
including – Repair the existing approach slab at each end of King 
Street Bridge. Repair existing holes in back wall and backfill back 
wall/abutment. / Repair existing beam seat, deformed reinforcing 
bars and joints as noted in the contract drawings. Work to be 
accomplished  in accordance with BCE Drawing FY08002 and as 
described in the Statement of Work.  This is a bid/build project.




0002

Project MUHJ 08-0008 involves repair of Tabb Creek Bridge 
$___________
including – Removal/Salvage. Re-installation of Tabb Creek Bridge 
lighting. Remove reinforced concrete bridge deck and repair pile 
caps and cross bracing as required. Repair both approach slabs 
(or area of approach). Provide appropriate pavement markings.  
Work to be accomplished in accordance with BCE Drawing FY08002 
and as described in the Statement of Work. This is a bid/build project.
In addition to costs associated with Bid Item No. 0002, Contractor shall provide unit prices for the following Bid Items No. 0002A through 0002H for the purpose of establishing a cost for potential unforeseen additional repairs that may be discovered upon disassembly of the existing Tabb Creek Structure. The unit price for each shall include all necessary Contractor labor, material, plant and costs to remove and replace the items listed below in order to repair Tabb Creek Bridge in accordance with BCE Drawing FY08002

PRICE BREAK OUT
ITEM




QTY

UNIT
TOTAL
0002A

Creosote Boards      (4”x12”x20’)  

EA      

4
$___________
0002B 

Cross Bracing        (3”x8”)              

LF
  
208
$___________
0002C

Lateral Bracing      (3”x8”)              

LF 
    
76
$___________
0002D

Pile Cap Replacement (12”x12”)    

EA    

40
$___________
0002E

Pile Repairs                                

EA 
  
117
$___________
0002F

Install & Remove Temporary Bracing
EA 
  
117
$___________
0002G

Metal Fasteners/Plates                     

EA 
  
117
$___________
0002H

Remove & Reinstall Deck Units      
EA
  
122
$___________
Total of Bid Items 0002A through 0002H unit price items
$___________
NOTE: Attention all MACC contractors, understand that the Unit Price Items are not
excluded from Base Bid Item 0002 but are identified separately to establish a unit 
price for later use should we have to mod the contract due to unforeseen site 
conditions.  We want to make sure that each MACC contractor does not include a 
double cost for these items.  The proposed cost to repair the Tabb Creek Bridge, 
not including temporary utility relocation, should be inclusive of the Unit Price 
Items but with just these items broken out to establish a unit cost for each.

0003

 Project MUHJ 08-0008 involves temporarily Relocate Tabb Creek 
$___________
Bridge utilities including: Develop demolition plan. Develop temporary 
relocation plan. Develop re-installation plan. Install temporary pressure 
treated wood poles. Install 25 KV ACSR overhead primary cables. Install
 primary conduit risers. Install three fiber-optic cables work to be 
accomplished as described in the Statement of Work.  This is a design
/build project.


004

Work includes all necessary labor, material, plant and costs for A-E
$___________
 Title I services to develop design documents to temporarily relocate existing 

utilities at Tabb Creek Bridge
Grand Total of Bid Items 0001 thru 0004



$____________
Please Note:  Upon submitting the cost proposal, an AF Form 3052 is required for this project in accordance with the General Provisions of the contract.
