
STATEMENT OF WORK FOR
MULTIPLE AWARD CONSTRUCTION CONTRACT (MACC)
PROJECT MUHJ 08-4032
REPAIR AIRFIELD RAMP LIGHTS ON EAST AND WEST APRONS
(REPAIR WATER TOWERS, MULTI)

AT

LANGLEY AFB, VIRGINIA                 Dated: 17 Jun 2009
The following statement of work for the MACC contract is keyed to the General Provisions contained in Attachment 3 to the basic contract and serves to clarify intent within the annotated paragraphs.  The requirements identified within the General Provisions shall remain in full affect unless otherwise specifically noted.  

1.1
CURRENT CONDITIONS:
Project Number MUHJ 08-4032, Repair Airfield Ramp Lights on East and West Aprons
The 1st Civil Engineer Squadron has received a 50% design for the demolition and replacement of the East and West Apron lights. The current design documents consist of drawings, specifications, design analysis, material cutsheets, geotechnical report, bid schedule, and lighting calculations.  The Government has reviewed the 50% design, and have included comments for further action by the MACC Contractors.  
The Contractor shall use the government-furnished documents and comments to complete a design-build effort as outlined in all following sections of this Statement of Work.  The Contractor shall consider all recommendations in the attached documents entitled “Repair Airfield Ramp Lights on West and East Aprons” provided to the Government by AECOM.
1.2 DESIGN: 

MUHJ 08-4032 Repair Airfield Ramp Lights on East and West Aprons:  The scope of work for this project includes the following areas at the site that require repair.    
1.2.1. Demolish existing high mast poles, lighting equipment, and power sources - West Apron – Includes design and specifications for the demolition of the existing poles, pole foundations, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances.

1.2.2. Repair by replacement the high mast poles and lighting - West Apron  – Includes design and specifications for the construction of the poles, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, lighting control equipment, underground fiber optic network, central lighting control, EMCS interface effort and related appurtenances.

1.2.3. Repair by replacement the power source for lighting poles - West Apron – Includes design and specifications for the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances.

1.2.4. Demolish existing high mast poles, lighting equipment, and power sources - East Apron – Includes design and specifications for the demolition of the existing poles, pole foundations, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances.

1.2.5. Repair by replacement the high mast poles and lighting - East Apron – Includes design and specifications for the construction of the poles, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, lighting control equipment, underground fiber optic network, central lighting control, EMCS interface effort and related appurtenances.

1.2.6. Repair by replacement the power source for lighting poles - East Apron – Includes design and specifications for the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances.

1.3. BUILD:

MUHJ 08-4032 Repair Airfield Ramp Lights on East and West Aprons:  The scope of work for this project includes the following areas at the site that require repair: 
1.3.1. Demolish existing high mast poles, lighting equipment, and power sources - West Apron – Includes the demolition of the existing poles, pole foundations, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.

1.3.2. Repair by replacement the high mast poles and lighting - West Apron – Includes the construction of the poles, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, lighting control equipment, underground fiber optic network, central lighting control, EMCS interface effort, and related appurtenances per the approved final construction documents.

1.3.3. Repair by replacement the power source for lighting poles - West Apron – Includes the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.

1.3.4. Demolish and repair by replacement existing high mast pole, lighting fixtures, lighting control equipment, and power sources - East Apron Pole #3 BID OPTION – Includes the demolition of the existing pole, pole foundation, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.  Includes the construction of the pole, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, local lighting control equipment, and related appurtenances per the approved final construction documents.  Includes the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical power infrastructure work, and related appurtenances per the approved final construction documents.
1.3.5. Demolish and repair by replacement existing high mast pole, lighting fixtures, lighting control equipment, and power sources - East Apron Pole #2 BID OPTION – Includes the demolition of the existing pole, pole foundation, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.  Includes the construction of the pole, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, local lighting control equipment, and related appurtenances per the approved final construction documents.  Includes the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical power infrastructure work, and related appurtenances per the approved final construction documents.

1.3.6. Demolish and repair by replacement existing high mast pole, lighting fixtures, lighting control equipment, and power sources - East Apron Pole #1 BID OPTION – Includes the demolition of the existing pole, pole foundation, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.  Includes the construction of the pole, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, local lighting control equipment, and related appurtenances per the approved final construction documents.  Includes the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical power infrastructure work, and related appurtenances per the approved final construction documents.

1.3.7. Demolish and repair by replacement existing high mast pole, lighting fixtures, lighting control equipment, and power sources - East Apron Pole #6 BID OPTION – Includes the demolition of the existing pole, pole foundation, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.  Includes the construction of the pole, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, local lighting control equipment, and related appurtenances per the approved final construction documents.  Includes the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical power infrastructure work, and related appurtenances per the approved final construction documents.
1.3.8. Demolish and repair by replacement existing high mast pole, lighting fixtures, lighting control equipment, and power sources - East Apron Pole #5 BID OPTION – Includes the demolition of the existing pole, pole foundation, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.  Includes the construction of the pole, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, local lighting control equipment, and related appurtenances per the approved final construction documents.  Includes the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical power infrastructure work, and related appurtenances per the approved final construction documents.
1.3.9. Demolish and repair by replacement existing high mast pole, lighting fixtures, lighting control equipment, and power sources - East Apron Pole #4 BID OPTION – Includes the demolition of the existing pole, pole foundation, light fixtures, light fixture mounts, lamps, ballast equipment, cables, switches, transformers, splices, and other necessary civil and electrical infrastructure work, and related appurtenances per the approved final construction documents.  Includes the construction of the pole, pole foundations, lowering devices, light fixtures, light fixture mounts, lamps, ballast equipment, local lighting control equipment, and related appurtenances per the approved final construction documents.  Includes the construction of the earthwork, trenching, conduit, cables, switches, transformers, splices, and other necessary civil and electrical power infrastructure work, and related appurtenances per the approved final construction documents.

1.3.10. Repair by replacement existing lighting control - East Apron Poles #1, #2, #3, #4, #5, and #6 BID OPTION – Includes the construction of the earthwork, trenching, conduit, underground fiber optic network, central lighting control, EMCS interface effort, and other necessary civil and electrical communications infrastructure work, and related appurtenances per the approved final construction documents.

· All necessary power and equipment outages shall be coordinated with the base’s Civil Engineering Project Manager.  Provide not less than a 2 week notice.
· The Contractor shall provide electronic as-built information on compact disk compatible with Langley’s Geobase database system for electronic record of work as well as a hardcopy set of as-built drawings on 4-Mil Mylar.  All drawings provided in either electronic or hardcopy form shall be in AutoCAD “.DWG” format.

2.1 FIRE DETECTION AND PROTECTION:

3.5.1   The fire detection and protection design shall meet the requirements of the applicable codes and regulations listed in Paragraph 9 found herein.  

The following are standard items that are usually included in a Statement of Work.  Please ensure that they are included in your project with the appropriate category of work when applicable.)

2.
PROGRAM MANAGEMENT: 

The contractor shall sequence his work to ensure progress efficient for occupancy and use.  

2.1 COMMENCEMENT, PROSECUTION AND COMPLETION OF DESIGN: 

 The contractor is required to complete the following design requirements:

90% Design  

1. Full technical specifications.

2. Full design analysis

3. 100% complete equipment and material schedule with manufacturer’s make and model number.

100% Final Design 
1. Full technical specifications.

2. Full design analysis

3. 100% complete equipment and material schedule with manufacturer’s make and model number.

4. Submittal registry on AF Form 66

Prior to NTP for Construction
The Contractor shall:

1. Incorporate 90% government comments and notes

2. Ensure drawings are signed and sealed (professional engineer/architect).
% DESIGN
TIME, CALENDAR DAYS

90
30


100
7

Total design performance time is __37_ calendar days for design, not including Government review time.  Government review time will be approximately 10 calendar days per submittal.  (Please note the use of calendar days not workdays.)  Construction of the project shall be 241 calendar days. 

The quantity of documents required at the various submissions is as follows:


90%
100%


Orig Dwgs (Mylar Set)
-
1


Dwg Prints
4
4


List of Guide Specs
N/A
N/A


Marked-Up Guide Specs
N/A
-


Typed Specs
4
Original and 4 copies


Design Analysis
4
Original


Cost Estimate
4
Original

2.2 SUBCONTRACTORS: 

No variance.

2.3 QUALITY CONTROL PLAN:  

No variance.

3.   RESPONSE REQUIREMENT

No variance.

4.
DESIGN DOCUMENTS, GENERAL: 

See Special Conditions Section 01 11 00, section 1.5.

4.1 DRAWINGS, BID SCHEDULE AND COST ESTIMATE:  

See Section 2.1 for variance.

4.2 DRAWING: 

Electrical and Civil.
4.3 RENDERED PERSPECTIVE:

There is no requirement for architectural renderings within this scope of services.

4.4
SPECIFICATIONS:

No variance.

4.5
CONSTRUCTION COST ESTIMATE BREAKDOWN:

No variance.

4.6
PREPARATION OF AF FORM 66, Schedule of Material Submittals: 

No variance.

4.7
BID SCHEDULE: 

A sample bid schedule is furnished.
5.
DESIGN ANALYSIS: 

No variance.

6.
CONTRACT DOCUMENTS SPECIAL REQUIREMENTS:

No variance.

7.  APPLICABLE CODES AND REGULATIONS: 


In addition to Special Conditions Section 01110, paragraph 1.6, refer to the below:

A. Unified Facilities Criteria UFC 3-535-01, Visual Air Navigation Facilities
B. Air Force Instruction AFI 32-1044, Visual Air Navigation Systems

C. Air Force Instruction AFI 31-101 ACC SUP 1, The Air Force Installation Security Program
D. Air Force Joint Manual AFJMAN 32-1082, Facilities Engineering Electrical Exterior Facilities

E. Air Force Handbook 32-1084 Facility Requirements
F. National Fire Protection Association Codes (NFPA) – latest edition

G. Langley AFB Electrical, Fire, and Communications Design Standards -- latest edition

H. Air Force Engineering Technical Letter ETL 01-1, Reliability and Maintainability (R&M) Design Checklist
8.  GOVERNMENT POINT OF CONTACTS


1CES Project Manager – Kyle Barnes  (757) 764-1151


User -  1CES/CEA - Don White (757) 764-1417
Use the following when your project consists of either Repair or Minor Construction.  Be sure to indicate the appropriate estimate of each.
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