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AMENDMENT NO. 0007 

 

 
 

IMPORTANT 
 
This amendment should be acknowledged when your bid is 

submitted.  Failure to acknowledge the amendment may constitute 

grounds for rejection of the bid.  If your bid has been submitted prior 

to the receipt of this amendment, acknowledgment should be made 

by telegram, which should state whether the price contained in your 

sealed bid is to remain unchanged, is to be decreased by an 

amount, or is to be increased by an amount.  The acknowledgment 

must be received prior to bid opening time. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

P116 STEAM PLANT AREA DECENTRALIZATION, NAVAL STATION NORFOLK, NORFOLK, VA

CHANGES TO THE RFP AND RESPONSES TO REQUESTS FOR INFORMATION.

CHANGES TO ITEMS 0001A AND 0001B OF THE PRICE PROPOSAL SECTION OF THE RFP ARE STILL FORTHCOMING.

ANY QUESTIONS REGARDING THE RESPONSES TO REQUESTS FOR INFORMATION IN AMENDMENTS 0005-0007 WILL BE ACCEPTED
 THROUGH THIS FRIDAY, 27 NOV 2009 AT NOON. REQUESTS SENT BEYOND THIS DATE WILL ONLY BE ANSWERED AT THE PROJECT
 MANAGER'S DISCRETION.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 5

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 25-Nov-2009

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X N40085-09-R-5083

X 9B. DATED (SEE ITEM 11)
19-Oct-2009

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0007

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

25-Nov-2009

CODE

NAVFAC  MID ATLANTIC
HAMPTON ROADS IPT
9742 MARYLAND AVENUE
NORFOLK VA 23511

N40085 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
The following have been added by full text:  
         
The following changes have been added to the RFP: 
 
1.  D306001-1.3 SPECIAL DDC SYSTEM REQUIREMENTS:   
 

Change the second paragraph to read: 
 
 “Provide to BAS owner two (2) Paradyn (Zhone) 24 port REACH DSLAM's part # 2611-A2-420, to be 
compatible with and of equal function as existing Paradyn Bitstorm-RP-152-AC-NA, part # 810-08131-01, to 
interface building controls into existing DSL network, and provide wire block and two (2) fifty (50) foot, twenty 
five (25) pair Cat 3 cables with connectors (male/female) matching existing. Provide a Paradyn (Zhone) Single 
port REACH DSL Modem part #6381-A4-200 for each building and include with a line conditioner.”  
 
The original paragraph requires a 48 port DSLAM which is not commercially available from the manufacturer. 
 

2.  Add the following general paragraph below to Part 2 General Requirements:    
 

"Contractor shall patch, and repair existing facility interior and exterior areas affected by his contract work.  
Further, contractor shall patch and finish shadows and holidays on walls and ceilings which were caused by his 
plumbing, mechanical, and electrical upgrades.  Contractor shall patch and finish these areas with materials and 
finishes equal to the affected existing facility areas and surfaces.  Contractor shall minimize the evidence of the 
resulting holidays, shadows, and voids resulting from plumbing, mechanical, and electrical upgrade construction." 
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RESPONSES TO REQUESTS FOR INFORMATION: 
 
1. Section 013217.0520 states that 10 buildings will be released to the Contractor at one time for design and 

construction and subsequent buildings will be released as each one is completed.  We would like to be able to 
commence design on all buildings and submit additional building designs (for review) and not have to wait until 
the construction is completed on the initial buildings.  Restricting design submittals will be very inefficient and 
will greatly increase design fees and put undue pressure on the completion date.  Could you please clarify your 
intent? 

 
Response:  The intent was to mitigate the impact of this contract on base operations by having a large number of 
buildings in various states of disarray. 
  
 
2. With regard to Plumbing Fixture upgrades:  Can we assume the existing chair carriers concealed in the walls for 

the existing fixtures will be sufficient support for the new fixtures? 
 
Response:  Yes. The intent is to re-use the existing chair carriers. 
 
 
3. Is there any requirement or expectation that roof drains from new additions need to be piped to storm drains? 
 
Response:  If the existing facility ties into the storm drain system, it is anticipated the new addition for the facility 
shall also tie into the storm drain system. Otherwise, connections to the storm drain system are not required. 
 
 
4. Who is responsible for protecting existing furniture and contents in areas where the contractor is working? Will 

the Owner be responsible for removing the contents in the warehouses? 
 
Response: Contractor shall cover and protect furnishings and materials, and relocate contents in areas where the 
contractor is working in order to protect from damage during construction. This issue is covered in Part 2 SECTION 
01 14 00.05 20 WORK RESTRICTIONS FOR DESIGN-BUILD, paragraph 1.2.3 Occupied Buildings. 
  
 
5. With regard to interior painting of the plumbing and electrical upgrades:  What will be the accepted standard to 

patching when fixtures are replaced and leave shadows or holidays in walls or ceilings? 
 
Response:  Contractor shall patch and finish existing facility interior and exterior areas affected by his contract 
work.  Further, contractor shall patch and finish shadows and holidays in walls and ceilings caused by the plumbing 
and electrical upgrades.  Contractor shall patch and finish these areas with materials and finishes equivalent to the 
affected existing facility surfaces. Contractor shall minimize the evidence of holidays, shadows, and voids resulting 
from plumbing and electrical upgrade construction." 
  
 
6. With regard to design documentation for plumbing and electrical upgrades (primarily the CEP buildings,W-

4,K-80 and W153):  What design documentation is actually required? Will we need to provide full-blown floor 
plans for these buildings, where we are only replacing light bulbs/fixtures and plumbing fixtures? If we give the 
Owner submittals and typical sketches for installation, will that be adequate? 

 
Response:  Provide Drawings of facility modifications over scanned existing drawings.  Refer to Part 6 Attachments 
ECM Feasibility Study for examples. It is not necessary to provide a newly generated drawing of an existing facility 
for small electrical and plumbing modifications. 
 
 
7. Please clarify the painting scope. If we go into a room and we need to patch at light fixtures or pipe 

penetrations, are we required to paint the entire ceiling from corner to corner? Do we need to paint any walls? 
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Response: Contractor is not responsible for adjacent surfaces that are unaffected by his contract work.  Contractor 
shall paint areas with finishes equal to the affected existing facility surfaces.  Contractor shall minimize the evidence 
of the resulting holidays, shadows, and voids resulting from plumbing and electrical upgrade construction.  
 
 
8. In amendment 1, much of the information required from the Designer (A&E) was deleted. Is there any 

information required at this point from the Designer? 
 
Response:  Please follow the instructions for proposal requirements and evaluation factors as listed in Amendment 
0001. 
 
 
9. Is the Design firm that produced the preliminary drawings and studies precluded from participation on a D/B 

Team? 
 
Response:  Based on legal analysis of the circumstances surrounding the development of the subject RFP and in 
accordance with FAR 9.505, it has been determined that an Organizational Conflict of Interest would exist if the 
company who provided the ECM Feasibility Study were to compete on this project as a prime or subcontractor. 
 
 
10. Is the engineering firm that provided the bridging documents being allowed to bid on the current project? 
 
Response:  Based on legal analysis of the circumstances surrounding the development of the subject RFP and in 
accordance with FAR 9.505, it has been determined that an Organizational Conflict of Interest would exist if the 
company who provided the ECM Feasibility Study were to compete on this project as a prime or subcontractor. 
 
 
11. The Solicitation (issued under Amendment 0001) addressing the Technical Proposal states “Pages count shall 

be limited as described below in each Evaluation Factor”.  Each Factor within the solicitation does not indicate 
the page allowance.   What is the page allowance for each Factor and the subfactors?   

 
Reference: Solicitation (issued under Amendment 0001) 

 
Response:  Delete the statement “Pages count shall be limited as described below in each Evaluation Factor.”  
However, there is a page allowance for the entire proposal with which the Offeror must comply.   
 
 
12. Will the Navy provide plan drawings of the buildings involved in the RFP but not provided as part of the RFP 

(e.g. lighting replacement)? If so, will these drawings be in hard copy, electronic copy, or AutoCAD *.dwg 
format? 

 
Response:  Proposal should be based on reference drawings provided on the CD-ROM that was provided to 
Offerors.  Do not assume additional drawings in other formats will be provided by the Navy. 
 
 
13. The RFP requires (Section 01 33 10.05 20, Paragraph 1.8) that the work be designed in accordance with UFC 

1‐300‐9N. In section 10‐3.5.3 “Sustainable Design and Mechanical”, it appears that most of these calculations, 
in particular the Energy Analysis and the Life Cycle Cost Analysis, have already been performed to create the 
scope of work. May these calculations be excluded from the required design submittals? 

 
Response:   Remove all requirements for energy analysis and life cycle cost analysis calculations.   
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14. The RFP does not elaborate on the location of the general contractor’s base of operations on this multi-building 
contract. Are we to assume that the government will establish a location suitable for the general contractor and 
major subcontractors to have a fenced in area with easy access to utilities for their base of operations? 

 
Response:  A laydown area and space for trailers will be provided in the SP area along with a reasonable amount of 
space.  The Contractor will be responsible for fencing, utilities, and other support necessary for trailer and laydown 
area operation. 
 
 
15. Amendment 0004 deletes V48 from the project program. However, during the site visit you indicated that SP-

257 is also to be deleted from the program. Is this still the case? 
 
Response:  Remove all work associated with Building SP-257. 
 
 
16. The Technical Proposal requires that a CPM schedule be submitted along with our proposal. If that is the case, 

should we assume that all buildings are ready to go, with gas lines already in place by the gas provider? 
 
Response:  The CPM schedule shall not assume that gas lines will already be in place by the gas provider.  It is the 
obligation of the Contractor to coordinate his schedule with the gas company and provide allowances as required. 
 
 
17. Will Auto-Cad files of the bridging documents be made available to the successful Contractor? 
 
 Response:  Auto-CAD files of bridging documents will not be made available. 
 
  
 
(End of Summary of Changes)  
 


