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PART 6 - ATTACHMENTS

lnteriors
COLLATERAL EQU IPMENT LIST
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ATTACHMENT G
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ATTACHMENT H

BEST VALUE DETERMINAT¡ON GUIDELINES Greater than $100,000

PROCUREMENT DATA SHEET
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Best Value Guidance

HVAC

EMCS Equipment and Points Nomenclature for Camp Lejeune

MCB CAMP LEJEUNE, N.C. MECHANICAL POLICIES
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Electrical
Electric Meter

Department of the Navy Low lmpact Development (LlD) Policy for Storm Water
Management

GIS Deliverables
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Hazardous Materials I nspect¡on

Soils Report
Report of Subsurface lnvestigation and Geotechnical Engineering Services

lnteriors
Room Requirements Matrix

Program
Room Lists-Color Coded (Refer to A-101)
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C-1 08 Topographic Survey

Ut¡l¡ty Connections
CS-101 Points of Connection / Water and Wastewater
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Drawings

(Existing) Communication System

(Existing) Communication System
(Existing) Electrical Distribution System

(Existing) Electrical Distribution System
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Grid A2

Grid 82
Grid A2

Grid 82

Note: The drawings provided herein are diagrammatic only, to indicate general spatial relation
guidance, and are not to be considered an approved design for buildings included in this
document.
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