



## IMPORTANT

This amendment should be acknowledged when your bid is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of the bid. If your bid has been submitted prior to the receipt of this amendment, acknowledgment should be made by telegram, which should state whether the price contained in your sealed bid is to remain unchanged, is to be decreased by an amount, or is to be increased by amount. The acknowledgment must be received prior to bid opening time.

**AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT**

1. CONTRACT ID CODE PAGE OF PAGES

J 1 4

2. AMENDMENT/MODIFICATION NO. 0008	3. EFFECTIVE DATE 23 SEP 2009	4. REQUISITION/PURCHASE REQ.	PROJECT NO. (If applicable)
---------------------------------------	----------------------------------	------------------------------	-----------------------------

6. ISSUED BY Code COMMANDER NAVAL FACILITIES ENGINEERING COMMAND, MID-ATLANTIC 9742 MARYLAND AVENUE NORFOLK, VA 23511-3095	AQ22	7. ADMINISTERED BY (If other than item 6.) Code
--	------	--

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. N40085-09-R-5051
	<input type="checkbox"/>	9B. DATED (SEE ITEM 11) 01 September 2009
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.
	<input type="checkbox"/>	10B. DATED (SEE ITEM 13)

CODE	FACILITY CODE
------	---------------

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers  is extended  is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)	
---	--

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

<input type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER: (specify type of modification and authority)

E. IMPORTANT: Contractor  is not  is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

GENERAL MACC

DESIGN/BUILD Q891 SOF SMALL ARMS RANGE ( FT STORY) NAB LITTLE CREEK, NORFOLK VIRGINIA

SEE CONTINUATION SHEET.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
---	--

15B. CONTRACTOR/OFFEROR  (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  (Signature of Contracting Officer)	16C. DATE SIGNED
---	------------------	---	------------------

## CONTINUATION SHEET

*The following is incorporated by this Amendment:*

### **PART 2 – GENERAL REQUIREMENTS**

#### **SECTION 01 14 00.05 20 – WORK RESTRICTIONS FOR DESIGN BUILD**

##### **1.2 SPECIAL SCHEDULING REQUIREMENTS**

Delete item b: NMCI Contractor Access paragraph in its entirety.

Replace with the following:

**b: NSW Group Two N6 Staff:** The NSW Group Two N6 Staff shall be allowed access to the facility towards the end of construction (finishes 90% complete, rough-in 100% complete, Inside Plant (ISP)/Outside Plant (OSP) infrastructure in place) to provide equipment in the telecommunications rooms and make final connections. The Contractor will be required to coordinate their efforts with the NSW Group Two N6 Staff to facilitate joint use of building spaces during the final phases of construction and work the coordination effort into the construction schedule. Requirements for project installed computer support conduits and wiring are specified in Part 4, D50 ELECTRICAL and G40 SITE ELECTRICAL UTILITIES

#### **SECTION 01 33 10.05 20 DESIGN SUBMITTAL PROCEDURES**

##### **ADD NEW PARAGRAPH 1.10.**

##### **1.10 Design Team Qualifications:**

The Designer of Record (DOR) design team shall include a specialist in Indoor Firing Range design or Close Combat Quarters trainers. The Specialist shall have past experience with the last 5 years in the design of indoor ranges for military and/or law enforcement agencies. The design experience shall cover ballistic walls and coverings to ensure safety when using live ammunition, and close quarters combat (CQC) maneuvering layouts that enhance training scenarios. The Designer of Record (DOR) design team shall include a specialist in the design of mechanical ventilation systems for indoor firing ranges or Close Combat Quarters trainers. The Specialist shall have past experience with the last 5 years in the design of indoor ranges for military and/or law enforcement agencies. The design experience shall cover ventilation to control lead exposure. Submit for approval names of the sub-consultants and resumes of the staff of the firm to be assigned to this project that demonstrates the required experience.

## 2.2.2 Required Design Submittals

### a. Concept Design (Presented at Concept Design Workshop)

Add the following item:

a.1 Allow 14 Calendar Days for Government Review Time prior to Concept Design Workshop.

### b. 60% Design Development Submittal – Government Progress QA Add the following item:

b.1 Allow 28 Calendar Days for Government Review Time  
*Other review times remain the same.*

## 2.2.3 Critical Path Design Submittals

### a. 60% Design Development Submittal – Government Progress QA Add the following item:

a.1 Allow 28 Calendar Days for Government Review Time.

b. 100 percent (Pre final) Design Submittal – Government Progress QA  
Change 21 calendar day Government review time to 28 day Government review time.

*Other review times remain the same.*

## **PART 3 - PROJECT PROGRAM**

### **1. PROJECT DESCRIPTION**

In the first paragraph, modify the area of the metric area following the square foot area of the CQC Trainer to (2419.01 square meters). Modify the maximum area, in metric to 3549 square meters.

Add the following note at the end of the paragraph:

Where any conflict exists between English units and metric conversions, the English units shall be the required area.

### **2. PROJECT OBJECTIVES**

#### **2.3 SPECIFIC PROJECT PRIORITIES**

Add the following requirements at the end of this section.

Design Team Qualifications: The Designer of Record (DOR) design team shall include a Specialist in Indoor Range design and ballistics and a Specialist in range ventilation. See specific requirements in SECTION 01 33 10.05 20 DESIGN SUBMITTAL PROCEDURES, paragraph 1.10

**6. ENGINEERING SYSTEMS REQUIREMENTS  
E20 FURNISHINGS**

**GENERAL SYSTEMS REQUIREMENTS**

Delete the following sentence:

The Budget for the FF & E shall be \$2,000,000

Add the following:

- A. The Budget for FF & E for the Administration Building is \$50,000
- B. The Budget for Collateral Equipment for the Administration Building and the CQC Training Facility is \$1,050,000
- C. The Budget for Physical Security Equipment is \$1,380,000

**REQUEST FOR INQUIRES (RFI) AND PAST PERFORMANCE  
QUESTIONNAIRE (PPQ) WILL BE CUT – OFF ON  
24 SEPTEMBER 2009; THURSDAY NO ACCEPTIONS.**

Inquires:

1. There are no requirements for the schedule included in the RFP. Please advise.

Response:

In the General Requirements for the Project, it states to “ Complete the entire work ready for use not later than 460 calendar days after notice to proceed.”

**-END of AMENDMENT-**