
 
REQUEST FOR PROPOSAL (RFP) 

Langley AFB Multiple Award Construction Contract (MACC) 
Amendment 02 to Repair Nor’easter damage, floors/walls/ceilings, F 664   

 
 

Issued By: 633D Contracting Squadron/LGCB   22 February 10 
74 Nealy Avenue 
Langley AFB, VA 23665  

 
Point of Contact:  1Lt Brian Chin, 757-764- 7681, SSgt Charles Craig 757-764-7427, 
 
PROJECT NUMBER:  MUHJ 10-4100 
 
PROJECT TITLE:  Repair Nor’easter damage, floors/walls/ceilings, F 664   
Subject RFP is amended as follows:   
 
Amendment 02 is issued to include attached Addendum 02 incorporating changes to the 
Statement of Work.      
  
Cost proposal due date remains unchanged, 09 March 2010 at 2:00 p.m. 



ADDENDUM NO: 2 
CONTRACT NO:  N/A 
PROJECT NO. & TITLE:  MUHJ 10-4100, Repair Nor’easter Damage, Floors/Walls/Ceilings,  
                                            Facility 664 
 
The following changes shall be incorporated into and become part of the contract documents. 
 
1.  STATEMENT OF WORK 
 
There is cracking on the brickwall on the southeast side of the facility; there is evidence that it 
has been sealed in the past with an epoxy/cement sealant. The work that has been done is 
inadequate; it is providing an entrance for water and is causing damage to the office interior.  
The Contractor shall seal the brickwall cracking that is consistent with the current finish and 
Langley standards; approximately 20’ of cracking needs resealing. 
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