REQUEST FOR PROPOSAL (RFP)

Langley AFB Multiple Award Construction Contract (MACC)

Issued By:
633d Contracting Squadron/LGCB




09 February 2010
74 Nealy Avenue

Langley AFB, VA 23665 

Point of Contact:  1 Lt Collin Christopherson, (757)764-7681, Delores Powell (757)764-7228
PROJECT NUMBER:  MUHJ 10-4096 

PROJECT TITLE:  Repair Nor’Eeaster Damage, Floors/Walls/Ceiling/ Utilities/Roof, Facility 750 

STATEMENT OF WORK:  Furnish all design, plant, labor, equipment, materials, tools and other items required to complete this project in accordance with the Statement of Work (SOW), attached documents, General Provisions dated 7 Jun 07 and the terms and conditions of the basic contract.  The SOW describes the design requirements and the type of construction work required.  This is a design/build project.  
SITE VISIT/PRE-PROPOSAL MEETING:  The site visit is scheduled for 9:00am on 16 February 2010, at the 633 CONS large conference room.  
SUBMISSION OF PROPOSALS:  35% Design Proposals are due to the Contracting Office on 22 March 2010 at 2:00pm.  
PERFORMANCE PERIOD:  The Government is proposing the following timetable for design and construction requirement:

Design:  36 calendar days.  This performance time is to take the design to the 90% level following issuance of the Notice to Proceed.
Construction:  203 calendar days following issuance of the Notice to Proceed. 
A Notice to Proceed will be issued separately for both the design and construction phases.
MAGNITUDE OF CONSTRUCTION PROJECT:  Estimated between $1,000,000 and $5,000,000.    

PROPOSAL ACCEPTANCE PERIOD:  120 days for Government acceptance after the date offers are due.  

PROPOSAL PREPARATION INSTRUCTIONS:  Reference Section H, paragraph 3.3.2.  Also reference General Provision paragraph 4.5 for cost estimate requirement.    
BASIS OF AWARD:  In accordance with Section H, paragraph 3 – Technically Acceptable, Low Price.    
FUNDING:  Advanced Contracting authority funding has been provided for this project.    
PROJECT NUMBER:  MUHJ 10-4096  

PROJECT TITLE:  Repair Nor’Easter Damage, Floors/Walls/Ceilings/Utilities/Roof, Facility 750  
OFFEROR PLEASE

COMPLETE THE FOLLOWING:

COMPANY NAME:  ___________________________________ DATE:  ________________

OFFEROR'S SIGNATURE:  ________________________________________________
TITLE OF PERSON AUTHORIZED TO SIGN:  ________________________________

TERMS AND CONDITIONS SPECIFIC TO THIS PROJECT:

NOTICE TO PROCEED:  Other than submittal of payment and performance bonds, the Contractor shall not proceed with performance of this project until the Contractor receives a Notice to Proceed from the Contracting Officer.
PERFORMANCE AND PAYMENT BONDS:  Payment and Performance Bonds will be required for this project.  Bonds are due no later than 10 calendar days after award.

WAGE RATES – The attached Davis Bacon wage decision applicable to this procurement is General Decision Number VA080035, Mod 6, dated 14 August 2009—Building. 

LIQUIDATED DAMAGES:  In accordance with FAR Clause 52.211-12 the liquidated rate for this project is established at $514.84. 
INVOICES:  Invoices may be submitted for progress payments based on a percentage of work completed.  Invoices will be submitted electronically using Wide Area Flow (WAWF) procedures.  
COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK: 

The Contractor shall be required to commence work under this contract within 10 calendar days after the date the Contractor receives the Construction Notice to Proceed, prosecute the work diligently, and complete the entire work ready for use within the stated days after issuance of the Notice to Proceed.   

ATTACHMENTS:  

Statement of Work
General Decision Wage Determination, VA20080035, Mod 1, dated 16 May 08
Drawing – Floor Plan
PROJECT NUMBER:  MUHJ 10-4096  

PROJECT TITLE:  Repair Nor’Easter Damage, Floors/Walls/Ceilings/Utilities/Roof, Facility 750 
BID SCHEDULE:  The following Bid Schedule should be used when submitting prices:    

The project involves repairing by replacement of the floor and wall – includes the removal and replacement of all existing floor finishes and the lower part of all drywalled walls and other necessary civil and electrical infrastructure work, and replace appurtenance per the approved final construction documents.  New floors and walls will be water resistant, so when the building floods water does not get under the floor finish or into the walls / Repair by replacement the electrical and communications outlets – includes the relocation of all electrical and communications outlets and related appurtenances per the approved final construction documents.  Outlets will still be located on the same vertical axis but will be raised up to prevent flooding and so as not to interfere with the water resistant finish on the lower part of the walls. /  Repair by replacement the areas of roof and ceiling that leak – includes the repair of areas of roof and ceiling that leak into the building, and related appurtenances per the approved final construct documents. /  Repair by replacement portions of the fire alarm system that are water damaged – includes the replacement of the existing fire alarm panel, damaged wiring, detectors, and other necessary civil and electrical infrastructure work, and related appurtenance per the approved final construction documents.  The area of damage is primarily underneath the raised section of the flooring. /  Repair window and associated structure on the north side – includes the repair of windows, interior and exterior structure surrounding them, and related appurtenances per the approved final construction documents.  Work to be accomplished as described in the Statement of Work.  This is a design/build project. 





1 
JOB 

$ __________________
Please Note:  Upon submitting the cost proposal, an AF Form 3052 is required for this project in accordance with the General Provisions of the contract.   
