REQUEST FOR PROPOSAL (RFP)

Langley AFB Multiple Award Construction Contract (MACC)
AMENDMENT 01
Issued By:
633d Contracting Squadron/LGCB




28 April 2010
74 Nealy Avenue

Langley AFB, VA 23665 

Point of Contact:  1 Lt Brian Chin, (757)764-7681, 2 Lt Matthew Fleharty (757)764-2771
PROJECT NUMBER:  MUHJ 10-4115 & 09-4121
PROJECT TITLE:  Repair Floors, Walls and Ceilings & Repair HVAC System, Facility 621 

Subject RFP is amended as follows: Incorporate Addendum No. 1
ADDENDUM NO: 1

MACC SOLICITATION NO:  MUHJ 10-4115 & MUHJ 09-4121

PROJECT NO. & TITLE:  MUHJ 10-4115 & 09-4121,  REPAIR FLOORS, WALLS AND CEILINGS & REPAIR HVAC SYSTEM, F.621

The following changes shall be incorporated into and become part of the contract documents.

1. 
SCOPE 


PARAGRAPH 1.2, BUILD



Modify the following paragraphs as follows:

1.2.3.   Repair by Removing Entrances to the Building – Two doors on the southeast portion of the facility need to be removed and the opening closed off; only the center door shall remain accessible.  The Contractor shall enclose the opening with brick.  The new brick shall be toothed into the existing brick with matching coursing.  The Contractor shall ensure that the work completed matches the existing finish.  

1.2.4.
Repair by Replacement the Drywall Throughout the Entire Building – Reference attached specifications for the replacement of the drywall and related appurtenances.  The drywall is to be removed up to a height of 4 feet (or higher if necessary, if the drywall was soaked by water to a greater height) from the finished floor.  The new drywall shall be paperless and mold resistant.  The new finish shall have salient characteristics (match existing finish as much as possible) of existing finishes.  For bidding purposes, approximately 8,500 SF of “paperless wallboard” will be required for this project.  


Manufacturer:  Temple-Inland


Style:  GreenGlass Interior Gypsum Board

1.2.10. Repair by Installing Water Barriers at Entrances – Provide specifications and installation of flood systems and related appertunances.  The main entrance located at the northeast corner of the building requires an automatic type (self-closing) flood control barrier.  All other entrance doors (total of 9) leading from the exterior to the inside of the building require a manual lift type flood control barrier.  PS Doors manufactures these doors of floor control barriers for doors.  

Add the following paragraph:

1.2.4.1.  Repair by Replacement in the Commander’s Suite (Room No.’s 102, 103, 104,   



  105, 106, &107) – In these rooms, the Contractor shall remove all of the wall  


  covering material and replace with a perforated wall covering material.  

2. 
Performance Schedule


2.1  Change Item No. 2, Estimated number of calendar days to complete work after receipt of    

            Notice to Proceed  from 60 days to 120 days.  

3.  Performance Time Breakout


3.1  Change Actual Construction from 56 calendar days to 116 calendar days.  


3.2  Change Total Number of days from 60 days to 120 days.  

