

**REQUEST FOR PROPOSAL (RFP)**  
**Langley AFB Multiple Award Construction Contract (MACC)**  
**Amendment 03 to Repair Facility for F-22A, Facility 369**

**Issued By:** 1<sup>st</sup> Contracting Squadron/LGCB  
74 Nealy Avenue  
Langley AFB, VA 23665

15 September 09

**Point of Contact:** SSgt Rebecca Riddick 757-764-4902, SSgt Charles Craig 757-764-4902,  
Gregory Davenport, 757 764-2771

**PROJECT NUMBER: MUHJ 08-4061**

**PROJECT TITLE: Repair Facility for F-22A, Bldg 369**

---

**Subject RFP is amended as follows:**

The following amendment is to incorporate addendum 01 for the above referenced project.

1. Question:  
Reference is made to bid item 0004. What is meant by “complete” in...”and rewiring of the building complete in accordance...”?

Answer:

If option for the transformer is picked up, this statement is meant to instruct the Contractor(s) that the installation of the transformer and associated wiring of the facility to accommodate such electrical support must be accomplished complete in accordance with the project design documents (drawings, spec's, et cetera).

2. This amendment is also incorporating the revised bid schedules answering the below question. Revised Bid Schedule attached.

Question:

Dwg. A101 under New Work Notes, note #1 refers to Bid Option #4 as "provide CRU aircraft flooring." The Bid Schedule depicts that as Bid Option #2.

Same reference...note #4 refers to Bid Option #2 as "remove and replace hangar doors..." The Bid Schedule depicts that as Bid Option #3.

I haven't seen any reference to the xfmr bid option yet.

The cost proposal due date remains unchanged, 28 September 2009 at 12:00 p.m.