VIA ELECTRONIC MAIL

N40085-07-D-1907
Virtexco Corporation
977 Norfolk Square
Norfolk, VA 23502-3227

N40085-07-D-1908
Joyce & Associates
P. O. Box 190

Newport, NC 28570

N40085-07-D-1909

C. L. Price & Associates
P. O. Box 999

Newport, NC 28570-0999

DEPARTMENT OF THE NAVY

NAVAL FACILITIES ENGINEERING COMMAND, MID-ATLANTIC

N40085-07-D-1910
Alderman Building Co. Inc.
1213-1 Country Club Road
Jacksonville, NC 28546

N40085-07-D-1911

Pro Construction, Inc.
2423-C North Marine Blvd.
Jacksonville, NC 28546

N40085-07-D-1912
Tesoro Corporation

5250 Challendon Drive
Virginia Beach, VA 23462

IN REPLY REFER TO:

ROICC

PSC Box 8006

Cherry Point, NC 28533-006

N40085-see below
June 11, 2008

Re: Contract Numbers: See Above, Multiple Award Construction Contract (MACC), Cherry

Point, North Carolina

Gentlemen:

In accordance with the contract clause entitled “Ordering of Work™ contained in the
reference contracts, it is intended to issue a contract task order to the successful offeror for

the following project:

P-171, MASS-1 AND ARMORIES, INTERIM FACILITIES

A site visit will be conducted for this project on 19 June 2008 at 0900. Your proposal, to
include your cost estimate shall be submitted to the attention of the undersigned at this
office by not later than 1400 on 2 July 2008. Electronic submission of proposals may be
made to roicc_chpt_ktr_bids@navy.mil. Receipt of your proposal is subject to FAR
52.215-1, Instruction to Offerors - Competitive Acquistion (JAN 2004) contained in
Document 00201. Please note that no bid bond is required.

Your proposal will be reviewed and evaluated based on price and past performance. You will
be contacted to discuss minor clarifications or questions concerning your proposal and to
establish a specific time if negotiations are conducted. We intend to evaluate proposals and
issue a task order without discussions (except communications conducted for the purpose of
minor clarification). Therefore, each initial offer should contain the offeror’s best terms from
a price standpoint. However, the Government reserves the right to conduct discussions if
later determined by the Contracting Officer to be necessary.



The Contract Completion Date (CCD) is 270 days after award. Site prep work for
modular facilities shall be complete 30 days after Notice to Proceed.

Incorporate the attached Specifications and Drawings into the project/contract.
Liquidated Damages will be $2,250.00 a day.

You may contact the ROICC at (252) 466-5930 to inspect site conditions, review available
as-built drawings (if applicable), or inquire about other on-site technical details. Any
changes to the scope of work or technical specifications will be effected on a Standard Form
(SF) 30.

This request does not constitute notice to proceed nor shall it be considered as a
commitment on the part of the Government. Any costs incurred prior to issurance of a task
order cannot be reimbursed. Costs of such nature are considered to be for the benefit of the
Contractor and are incurred at his discretion. The successful offeror will be issued a task
order, which will take the form of Department of Defense (DD) Form 1155, under their
contract as set forth in FAC 5252.216-9306, Procedures for Issuing Orders (NOV 1998).
Direction to proceed for each task order issued will be provided upon receipt and approval of
an acceptable performance bond and payment bond under each task order.

We appreciate your cooperation in preparing and submitting your proposal. If you have any
guestions, please conftact the undersigned at (252) 466-5930.

o Smcerely,
J //( " fﬁd/////\
MARJ ADLER

Contractlng Officer



